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SUMMARY OF EARTHWORK

( IN CUBIC YARDS )

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJECT NO. SHEET NO.
U-3338B 3B-1
SUMMARY OF PAVEMENT BREAKUP & REMOVAL
( IN SQUARE YARDS )
Survey Stati Stati Location Asphalt Asphalt
Line ation ation LT/RT/CL Breakup Removal
L 13+50.00 16+00.00 CL 1,390.12
L 16+00.00 18+00.00 CL 2,161.97
L 18+00.00 19+00.00 CL 489.06
L 23+90.71 29+89.67 CL 1,233.59
L 32+27.11 37+95.17 CL 1,159.29
L 50+00.00 53+00.00 CL 1,574.14
L 61+50.00 64+50.00 CL 1,292.78
L 71+27.92 83+29.35 CL 2,428.93
Y6 18+50.00 20+00.00 CL 1,302.70
Y13 10+30.08 11+77.57 CL 453.18
Y15 13+35.00 14+84.83 RT 127.34
DR1 10+20.25 11+70.80 RT 259.47
TOTALS: 2,161.97 11,710.60
SAY: 2,170 12,000
SUMMARY OF CHAIN LINK FENCE
. " . . Line Terminal
Survey . : Location 48" Fabric End Corner Line
Line Station Station LT/RT (LF) Brace Brace Brace Posts Posts
(EA) (EA)
Y11 /L 12+60.78 89+85.00 LT 501.73 2 1 2 42 5
L/Y14 90+15.00 23+19.74 LT 799.28 2 1 3 67 6
Y12 /L 11+35.76 87+03.13 RT 324.30 2 3 1 27 6
L 87+32.55 89+32.41 RT 253.04 2 2 1 21 5
L 89+62.38 96+99.29 RT 738.85 2 2 62 4
TOTAL: 2,617.20 219 26
SAY: 2,630 225 30

Su.rvey Station Station uncl. Undercut Embank. Borrow Waste
Line Excav. + %
SUMMARY 1
LLT 10+10.00 45+50.00 2,411 4,523 2,112
Y1RT 11+27.09 14+24.00 76 690 614
Y1 14+24.00 17+93.23 204 1,589 1,385
Y3 14+40.00 15+48.67 57 11 46
Y5 8+85.00 15+50.39 640 208 432
Y5B 10+44.75 14+58.75 503 45 458
SUBTOTALS: 3,891 7,066 4,111 936
SUMMARY 2
L RT 66+11.00 68+00.00 13 73 60
Y6 LT 29+35.00 34+70.00 209 304 95
Y7 10+11.47 13+62.46 303 121 182
YT7A 10+41.65 24+63.68 3,370 3,418 48
SUBTOTALS: 3,895 3,916 203 182
SUMMARY 3
LLT 66+11.00 96+97.55 1,299 1,746 447
DR2 10+00.00 10+64.64 31 31
Y8 12+00.00 14+07.18 113 35 78
Y10 9+61.50 13+60.62 220 51 169
Y11 12+60.78 13+30.42 33 15 18
Y16 14+72.00 17+55.35 202 16 186
Y17 10+18.29 13+43.57 276 1,185 909
SR1 10+16.32 18+79.48 766 1,859 1,093
SUBTOTALS: 2,940 4,907 2,449 482
SUMMARY 4
LLT 45+50.00 66+11.00 684 1,711 1,027
Y6 5+90.00 9+31.00 137 145 8
Y6 LT 9+31.00 29+35.00 472 1,510 1,038
Y15 13+35.00 15+04.69 21 90 69
SUBTOTALS: 1,314 3,456 2,142
SUMMARY 5
L RT 10+10.00 40+10.00 2,113 2,756 643
Y1LT 12+80.62 14+24.00 18 156 138
Y1 18+80.50 29+27.40 772 1,604 832
Y2 10+40.39 12+57.47 87 83 4
SUBTOTALS: 2,990 4,599 1,613 4
SUMMARY 6
L RT 40+10.00 66+11.00 1,079 1,815 736
Y4 10+48.00 11+10.00 35 15 20
Y6 RT 9+31.00 34+70.00 554 1,244 690
SUBTOTALS: 1,668 3,074 1,426 20
SUMMARY 7
L RT 68+00.00 96+97.55 979 1,713 734
Y8 15+02.29 17+02.29 54 68 14
Y9 10+39.50 11+70.83 53 64 11
Y12 10+39.50 11+35.76 43 28 15
SUBTOTALS: 1,129 1,873 759 15
TOTALS: 17,827 28,891 12,703 1,639
EARTH WASTE IN LIEU OF BORROW: -1,639 -1,639
PROJECT TOTALS: 17,827 28,891 11,064
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT: 553
GRAND TOTALS: 17,827 28,891 11,617
SAY: 17,900 11,700

UNDERCUT (CONTINGENCY) = 1,100 CY (PER GEOTECHNICAL REPORT, DATED SEPTEMBER 20, 2012)
SELECT GRANULAR MATERIAL (CONTINGENCY) = 1,100 CY (PER GEOTECHNICAL REPORT, DATED SEPTEMBER 20, 2012)
DRAINAGE DITCH EXCAVATION =480 CY

Notes:

Earthwork quantities are calculated by the Roadway Design Unit. These earthwork quantities are based in part on subsurface data

provided by the Geotechnical Engineering Unit.

Approximate quantities only. Unclassified Excavation, Borrow Excavation, Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement,
and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."

SUMMARY OF EXPRESSWAY GUTTER

( I'N FEET )

Survey Stati Stati Location L th

Line ation ation LT/RT eng
L 86+55.00 87+95.00 RT 140.00
L 88+70.00 89+70.00 RT 100.00
L 89+80.00 90+80.00 LT 100.00
TOTAL: 340.00

SAY: 345




